

BOARD OF COUNTY COMMISSIONERS OF BRADFORD COUNTY, FLORIDA

ADDENDUM

ADDENDUM NUMBER: Two

DATE: October 11, 2016

RE: Theresa Substation 2

FROM: Bradford County Manager's Office
945 N. Temple Avenue
Starke, Florida 32091

TO: Interested Bidders

This *Addendum* forms a part of the *Instructions and Bid Form* document(s) which were previously provided by Bradford County and modifies those instructions and information as provided on or about September 22, 2016.

All bidders must acknowledge receipt of this *Addendum* with their bid submission. Failure to do so may subject a bidder to disqualification.

This *Addendum* consists of two (2) 8 1/2" by 11" pages.

I. Change(s) to Prior Addenda.

The previous Addendum (Addendum One) is amended as indicated herein and below.

II. Changes to Bidding Requirements.

Generally speaking, Bradford County has encountered some environmental issues with the property upon which the Theresa Substation 2 project is scheduled to be constructed. Based upon the need for Bradford County to resolve these issues:

The timeline for this project is STOPPED. No further action with regard to the bid process for this project will be taken by Bradford County until further notice. New instructions will be issued by Bradford County following the resolution of the aforementioned issues.

Specifically, the following changes and/or amendments are made to the *Instructions and Bid Form* document which was previously released by Bradford County:

Section 3. Mandatory Pre-Bid Meeting. (Page 5)

The mandatory, Pre-Bid Meeting, scheduled for Wednesday, October 20, 2016 is CANCELLED.

Section 5. Submission Requirements for Proposals. (Page 6)

The due date for proposals is CANCELLED.

Section 14. Anticipated Schedule for Proposals. (Page 10)

The schedule provided is DELETED.

III. Changes to Agreement or Other Contract Forms.

None.

IV. Changes to Conditions of the Contract.

None.

V. Changes to Specifications.

None.

END OF ADDENDUM NUMBER TWO.